



12a

### CONTRACT

Kind of Work Bridge Repair FHWA Structure #355055  
Project No. FEMA Site 12 County Woodbury

THIS AGREEMENT made and entered by and between Woodbury County, Iowa, by its Board of Supervisors consisting of the following members: Mark Monson, Larry Clausen, Jaclyn Smith, Matthew A. Ung and Jeremy Taylor, Contracting Authority and Dixon Construction of Correctionville, Iowa, Contractor.

WITNESSETH: That the Contractor, for and in consideration of \_\_\_\_\_  
Thirty Five Thousand Eight Hundred and 00/100 (\$35,800.00)

payable as set forth in the specifications constituting a part of this contract, hereby agrees to construct in accordance with the plans and specifications therefore, and in the locations designated in the notice to bidders, the various items of work as follows:

Item No.	Item	Quantity	Unit Price	Amount
Bridge Repair in Section 29 Arlington Township on Haskell Ave. FHWA#355055				Group 1
1.	Furnish and Drive Four (4) 60' HP 12" X 53 (Pile)	1 L.S	\$35,100.00	\$35,100.00
2.	Furnish and Place Safety Fence	2 Each	\$350.00	\$700.00
<b>TOTAL BID</b>				<b>\$35,800.00</b>

Said specifications and plans are hereby made part of and the basis of this agreement, and a true copy of said plans and specifications are now on file in the office of the County Engineer under date of \_\_\_\_\_, 2015

That in consideration of the foregoing, the Contracting Authority hereby agrees to pay the Contractor, promptly and according to the requirements of the specifications the amounts set forth, subject to the conditions as set forth in the specifications.

That it is mutually understood and agreed by the parties hereto that the notice to bidders, the proposal, the specifications for Project No.     in Woodbury County, Iowa, the within contract, the contractor's bond, and the general and detailed plans are and constitute the basis of contract between the parties hereto.

That it is further understood and agreed by the parties of this contract that the above work shall be commenced and completed on or before:

Approximate Starting Date	Specified Starting Date	Completion Date	Number of Working Days
		October 30, 2015	

That time is the essence of this contract and that said contract contains all of the terms and conditions agreed upon by the parties hereto.

It is further understood that the Contractor consents to the jurisdiction of the courts of Iowa to hear, determine, and render judgment as to any controversy arising hereunder.

IN WITNESS WHEREOF the parties hereto have set their hands for the purposes herein expressed to this and three other instruments of like tenor, as the

2<sup>nd</sup> day of June, 2015

Dixon Construction

By David R. Dixon

Contracting Authority: Woodbury County, Iowa

By Mark Monson  
Mark Monson Chairperson

Date 5-18-15

Date 6-2-15