



8c
12/01/15

WOODBURY COUNTY, IOWA CONTRACT

Kind of Work RCB Culvert Extension 5

Project No. P72 Extension County Woodbury

THIS AGREEMENT made and entered by and between Woodbury County, Iowa, by its Board of Supervisors consisting of the following members: Mark Monson, Larry D. Clausen, Jaclyn Smith, Matthew Ung and Jeremy Taylor, Contracting Authority, and Midwest Contracting LLC of Marshall, Minnesota, Contractor.

WITNESSETH: That the Contractor, for and in consideration of _____
Forty-two Thousand Five Hundred Forty-Six and 00/100 (\$42,546.00)

payable as set forth in the specifications constituting a part of this contract, hereby agrees to construct in accordance with the plans and specifications therefore, and in the locations designated in the notice to bidders, the various items of work as follows:

Item No.	Item	Quantity	Unit Price	Amount
Project: P72 3' X 3' RCB Extension Section: <u>23-87-45</u>				
Group 1				
1.	Embankment in Place	300.00 C.Y.	\$ 25.00	\$ 7,500.00
2.	Granular Backfill	5.00 C.Y.	50.00	250.00
3.	Excavation Class 20 For Roadway Box Culvert	37.00 C.Y.	21.00	777.00
4.	Structural Concrete	10.24 C.Y.	1,700.00	17,408.00
5.	Reinforcing Steel	1,371 C.Y.	6.00	8,226.00
6.	Mobilization	1.00 L.S.	7,500.00	7,500.00
7.	Traffic Control	1.00 L.S.	885.00	885.00

TOTAL BID \$42,546.00

Said specifications and plans are hereby made part of and the basis of this agreement and a true copy of said plans and specifications are now on file in the office of the County Engineer under the date of October 26, 2015.

That in consideration of the foregoing, the Contracting Authority hereby agrees to pay the Contractor, promptly and according to the requirements of the specifications the amounts set forth, subject to the conditions as set forth in the specifications.

That it is mutually understood and agreed by the parties hereto that the notice to bidders, the proposal, the specifications for Project No. P72 Extension in Woodbury County, Iowa, the within contract, the contractor's bond, and the general and detailed plans are and constitute the basis of contract between the parties hereto.

That it is further understood and agreed by the parties of this contract that the above work shall be commenced and completed on or before:

Approximate Starting Date	Specified Starting Date	Late Start Date	Number of Working Days
		November 30, 2015	20

That time is the essence of this contract and that said contract contains all of the terms and conditions agreed upon by the parties hereto.

It is further understood that the Contractor consents to the jurisdiction of the courts of Iowa to hear, determine, and render judgment as to any controversy arising hereunder.

IN WITNESS WHEREOF the parties hereto have set their hands for the purposes herein expressed to this and three other instruments of like tenor, as the

1ST day of December, 2015

Approved: [Signature]
By Keni Boe
Contractor: Midwest Contracting LLC

By [Signature]
Contracting Authority: Woodbury County Board Mark Monson

Date November 20, 2015

Date _____

PATRICK F. GILL
WOODBURY COUNTY
AUDITOR & RECORDER &
COMM. OF ELECTIONS
DEC 2 AM 11 06