



76
6/25/24

WOODBURY COUNTY, IOWA

CONTRACT

Kind of Work Gravel Crushing
Project No. Maintenance Gravel Railroad Pit 2024 County Woodbury

THIS AGREEMENT made and entered by and between Woodbury County, Iowa, by its Board of Supervisors consisting of the following members: Matthew Ung, Daniel Bittinger II, Mark Nelson, Keith Radig, and Jeremy Taylor, Contracting Authority, and Bedrock Gravel, Schleswig, IA, Contractor.

WITNESSETH: That the Contractor, for and in consideration of Four Hundred Six Thousand Two Hundred Fifty and 00/100 (\$406,250.00)

payable as set forth in the specifications constituting a part of this contract, hereby agrees to construct in accordance with the plans and specifications therefore, and in the locations designated in the notice to bidders, the various items of work as follows:

Item No.	Item	Quantity	Unit Price	Amount
1	Gravel-Excavate, Crush, and Stockpile	65,000 Ton	\$6.25	\$406,250.00

The Standard Specifications of the Iowa Department of Transportation, Highway Division for Highway and Bridge Construction, Series 2015 and all applicable current Supplemental Specifications to date and Special Provisions shall apply to all work.

Attachments 1 through 3 inclusive form a part of this contract as if fully contained herein.

Said specifications and plans are hereby made part of and the basis of this agreement and a true copy of said plans and specifications are now on file in the office of the County Engineer under the date of June 17, 2024

That in consideration of the foregoing, the Contracting Authority hereby agrees to pay the Contractor, promptly and according to the requirements of the specifications the amounts set forth, subject to the conditions as set forth in the specifications.

That it is mutually understood and agreed by the parties hereto that the notice to bidders, the proposal, the specifications for Project No. Maintenance Gravel Railroad Pit 2024 in Woodbury County, Iowa, the within contract, the contractor's bond, and the general and detailed plans are and constitute the basis of contract between the parties hereto.

That it is further understood and agreed by the parties of this contract that the above work shall be commenced and completed on or before:

Approximate Starting Date	Specified Starting Date	Late Start Date	Number of Working Days
		October 1, 2024	90

That time is the essence of this contract and that said contract contains all of the terms and conditions agreed upon by the parties hereto.

It is further understood that the Contractor consents to the jurisdiction of the courts of Iowa to hear, determine, and render judgment as to any controversy arising hereunder.

IN WITNESS WHEREOF the parties herein have set their hands for the purposes herein expressed to this and three other instruments of like tenor, as the

19th day of June, 2024

Approved Bedrock Gravel Inc
By Chad Mohr
Contractor: Contractor Name

By [Signature]
Contracting Authority: Woodbury County Board Chair

Date 6-19-24

Date 6-25-24