



**WOODBURY COUNTY, IOWA
CONTRACT**

Kind of Work Concrete Patching
 Project No. PCC Patching 2024 County Woodbury

THIS AGREEMENT made and entered by and between Woodbury County, Iowa, by its Board of Supervisors consisting of the following members: Matthew Ung, Keith Radig, Daniel Bittinger II, Mark Nelson, and Jeremy Taylor Contracting Authority, and Cedar Falls Construction, Contractor.

WITNESSETH: That the Contractor, for and in consideration of Fifty Six Thousand Four Hundred Twenty One and 00/100 (\$56,421.00)

payable as set forth in the specifications constituting a part of this contract, hereby agrees to construct in accordance with the plans and specifications therefore, and in the locations designated in the notice to bidders, the various items of work as follows:

Item No.	Item	Quantity	Unit Price	Amount
Project: P.C.C. Patching 2024				
1.	Full Depth PCC, Saw Remove Patch and Seal	262 SY	\$157.00	\$ 41,134.00
2.	Patch by Count	11 Each	\$17.00	187.00
2.	Mobilization	1 LS	\$4,000.00	4,000.00
3.	Traffic Control	1 LS	\$9,330.00	11,100.00

TOTAL BID \$56,421.00

Said specifications and plans are hereby made part of and the basis of this agreement and a true copy of said plans and specifications are now on file in the office of the County Engineer under the date of October 15, 2024

That in consideration of the foregoing, the Contracting Authority hereby agrees to pay the Contractor, promptly and according to the requirements of the specifications the amounts set forth, subject to the conditions as set forth in the specifications.

That it is mutually understood and agreed by the parties hereto that the notice to bidders, the proposal, the specifications for Project No. PCC Patching 2024 Woodbury County, Iowa, the within contract, the contractor's bond, and the general and detailed plans are and constitute the basis of contract between the parties hereto.

That it is further understood and agreed by the parties of this contract that the above work shall be commenced and completed on or before:

Approximate Starting Date	Specified Starting Date	Completion Date	Liquidated Damages
		December 24, 2024	\$500/Day After 12/24/2024

That time is the essence of this contract and that said contract contains all of the terms and conditions agreed upon by the parties hereto.

It is further understood that the Contractor consents to the jurisdiction of the courts of Iowa to hear, determine, and render judgment as to any controversy arising hereunder.

IN WITNESS WHEREOF the parties hereto have set their hands for the purposes herein expressed to this and three other instruments of like tenor, as the _____ day of _____, 20_____

Approved: Pat Beak, Pres.
 By _____
 Contractor: Cedar Falls Construction Co. Inc.

Date 10/11/24

By _____
 Contracting Authority: Woodbury County Board Chairperson

Date 10-22-24